



**INVITATION FOR TENDERS FOR PHYSICAL VERIFICATION  
AND ASSET TAGGING**

**Corrigendum**

| <b>Sl. No.</b> | <b>Present Tender Document</b>  | <b>Modified Tender Document</b>   |
|----------------|---|---|
| 1              | SCC Point No. 2   | Assets of residential quarters are not covered.   |
| 2              | SCC Point No. 5.  | Deleted.  |
| 3              | SCC Point No. 14: <b>Schedule for completion of work:</b> - The completion of the actual complete work relating to physical verification, e-fixed assets register, tagging, asset tracking, data entry, reconciliation with books of account should be completed within 120 days of receipt of the work order/purchase order. The vendor must adhere strictly to the implementation schedule. | SCC Point No. 14: <b>Schedule for completion of work:</b> - The completion of the actual complete work relating to physical verification, e-fixed assets register, tagging, asset tracking, data entry should be completed within 180 days of receipt of the work order/purchase order. The vendor must adhere strictly to the implementation schedule. |
| 3              | SCC Point No. 6 and 7 "Stores and Inventories"  | Deleted, Only fixed assets.   |
| 4              | SCC Point No. 24 -<br>a. Physical Verification & Tagging of 5 Lakhs Assets approx. of NITW.<br>b. Type I – RFID Tag tagging & pasting – Qty. 50,000 Nos.<br>c. Type II – Multi-Purpose N Metal Tag tagging & pasting – Qty. 10,000 Nos.   | a. Physical Verification of 4 Lakhs Assets approx. of NITW & Tagging as follows:<br>b. Bar Code – Approx. 3.5 Lakhs.<br>c. Type I – RFID Tag tagging & pasting – Qty. 4 0,000 Nos.<br>d. Type II – Multi-Purpose N Metal Tag tagging & pasting – Qty. 10,000 Nos.   |
| 5              | SCC Point No. 24 - Type III – UHF Label Metal Tag tagging & pasting – Qty. 10,000 Nos.  | Deleted.  |
| 6              | SCC Point No. 25 – Scope of Work – Asset Mapping to books and Asset Invoice mapping.  | Deleted.  |
| 7              | SCC Point No. 25 – RFID Software.   | Following points of SCC Point No. 25 is deleted. Balance points are as it is applicable.<br>"Guidelines, Project Methodology, NITW Responsibilities, System Development Strategies, Change  |

|             |  | Management, General, Deployment Approach and Change Process.”   |            |              |     |            |              |   |                       |    |  |  |   |          |      |  |  |   |          |     |  |  |   |           |     |  |  |   |                 |      |  |  |   |                               |      |  |  |             |  |  |  |  |
|-------------|--|---|------------|--------------|-----|------------|--------------|---|-----------------------|----|--|--|---|----------|------|--|--|---|----------|-----|--|--|---|-----------|-----|--|--|---|-----------------|------|--|--|---|-------------------------------|------|--|--|-------------|--|--|--|--|
| 8           | <b>Pre-Qualification Criteria</b> - The Bidder must have 3 years’ experience of assignments of recording, verification and reconciliation of Fixed Assets. | The Bidder must have 2 years’ experience of assignments of recording, verification and reconciliation of Fixed Assets.  |            |              |     |            |              |   |                       |    |  |  |   |          |      |  |  |   |          |     |  |  |   |           |     |  |  |   |                 |      |  |  |   |                               |      |  |  |             |  |  |  |  |
| 9           | <b>Financial Bid:</b> Polyester & Vinyl Labels along with BOPP tags.   | Read as “Bar Code tags”.  |            |              |     |            |              |   |                       |    |  |  |   |          |      |  |  |   |          |     |  |  |   |           |     |  |  |   |                 |      |  |  |   |                               |      |  |  |             |  |  |  |  |
| 10          | <b>Financial Bid:</b> Type 3 – UHF Label Metal Tag   | Deleted.  |            |              |     |            |              |   |                       |    |  |  |   |          |      |  |  |   |          |     |  |  |   |           |     |  |  |   |                 |      |  |  |   |                               |      |  |  |             |  |  |  |  |
| 11          | <b>Additional Payment Terms</b>  | <p>The quantity provided in the bid is only for the identification of L1. The actual payment will be at actuals no. of tags.</p> <p>Part payment stages as follows:</p> <ol style="list-style-type: none"> <li>1. Physical Verification and Asset tagging of 2 lakhs and deployment of software – 40%.</li> <li>2. Physical Verification and Asset tagging of 4 lakhs – 30%.</li> <li>3. Remaining 30% on satisfactory completion of complete work.</li> </ol>  |            |              |     |            |              |   |                       |    |  |  |   |          |      |  |  |   |          |     |  |  |   |           |     |  |  |   |                 |      |  |  |   |                               |      |  |  |             |  |  |  |  |
| 12          | <b>SCC Point No. 24<br/>For identification of L1</b>   | <table border="1"> <thead> <tr> <th>Sl. No.</th> <th>Item</th> <th>Qty</th> <th>Unit Price</th> <th>Total Amount</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Physical Verification</td> <td>4L</td> <td></td> <td></td> </tr> <tr> <td>2</td> <td>Bar Code</td> <td>3.5L</td> <td></td> <td></td> </tr> <tr> <td>3</td> <td>RFID Tag</td> <td>50K</td> <td></td> <td></td> </tr> <tr> <td>4</td> <td>Metal Tag</td> <td>10K</td> <td></td> <td></td> </tr> <tr> <td>5</td> <td>Handheld Reader</td> <td>1 No</td> <td></td> <td></td> </tr> <tr> <td>6</td> <td>Software for Asset Management</td> <td>1 No</td> <td></td> <td></td> </tr> <tr> <td colspan="4" style="text-align: right;">Grand Total</td> <td></td> </tr> </tbody> </table> | Sl. No.    | Item         | Qty | Unit Price | Total Amount | 1 | Physical Verification | 4L |  |  | 2 | Bar Code | 3.5L |  |  | 3 | RFID Tag | 50K |  |  | 4 | Metal Tag | 10K |  |  | 5 | Handheld Reader | 1 No |  |  | 6 | Software for Asset Management | 1 No |  |  | Grand Total |  |  |  |  |
| Sl. No.     | Item   | Qty   | Unit Price | Total Amount |     |            |              |   |                       |    |  |  |   |          |      |  |  |   |          |     |  |  |   |           |     |  |  |   |                 |      |  |  |   |                               |      |  |  |             |  |  |  |  |
| 1           | Physical Verification  | 4L  |            |              |     |            |              |   |                       |    |  |  |   |          |      |  |  |   |          |     |  |  |   |           |     |  |  |   |                 |      |  |  |   |                               |      |  |  |             |  |  |  |  |
| 2           | Bar Code   | 3.5L  |            |              |     |            |              |   |                       |    |  |  |   |          |      |  |  |   |          |     |  |  |   |           |     |  |  |   |                 |      |  |  |   |                               |      |  |  |             |  |  |  |  |
| 3           | RFID Tag   | 50K   |            |              |     |            |              |   |                       |    |  |  |   |          |      |  |  |   |          |     |  |  |   |           |     |  |  |   |                 |      |  |  |   |                               |      |  |  |             |  |  |  |  |
| 4           | Metal Tag  | 10K   |            |              |     |            |              |   |                       |    |  |  |   |          |      |  |  |   |          |     |  |  |   |           |     |  |  |   |                 |      |  |  |   |                               |      |  |  |             |  |  |  |  |
| 5           | Handheld Reader  | 1 No  |            |              |     |            |              |   |                       |    |  |  |   |          |      |  |  |   |          |     |  |  |   |           |     |  |  |   |                 |      |  |  |   |                               |      |  |  |             |  |  |  |  |
| 6           | Software for Asset Management  | 1 No  |            |              |     |            |              |   |                       |    |  |  |   |          |      |  |  |   |          |     |  |  |   |           |     |  |  |   |                 |      |  |  |   |                               |      |  |  |             |  |  |  |  |
| Grand Total |  |   |            |              |     |            |              |   |                       |    |  |  |   |          |      |  |  |   |          |     |  |  |   |           |     |  |  |   |                 |      |  |  |   |                               |      |  |  |             |  |  |  |  |